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Z A K O N 

O POTVRĐIVANJU UGOVORA O ZAJMU 
(PROJEKAT IZGRADNJE ŠIROKOPOJASNE 

KOMUNIKACIONE INFRASTRUKTURE U 
RURALNIM PREDELIMA) IZMEĐU REPUBLIKE 

SRBIJE I EVROPSKE BANKE ZA OBNOVU I 
RAZVOJ 

Član 1. 

Potvrđuje se Ugovor o zajmu (Projekat izgradnje širokopojasne 
komunikacione infrastrukture u ruralnim predelima) između Republike Srbije i 
Evropske banke za obnovu i razvoj, koji je potpisan u Beogradu, 30. decembra 2020. 
godine, u originalu na engleskom jeziku.  

Član 2. 

Tekst Ugovora o zajmu (Projekat izgradnje širokopojasne komunikacione 
infrastrukture u ruralnim predelima) između Republike Srbije i Evropske banke za 
obnovu i razvoj, u originalu na engleskom i prevodu na srpski jezik glasi: 
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LOAN AGREEMENT 

AGREEMENT dated 30 December 2020 between REPUBLIC OF SERBIA 
represented by the Government of the Republic of Serbia (the "Borrower") 
represented by the Minister of Finance and EUROPEAN BANK FOR 
RECONSTRUCTION AND DEVELOPMENT (the "Bank"). 

PREAMBLE 

WHEREAS, the Bank has been established to provide financing for specific projects 
to foster the transition towards open market-oriented economies and to promote 
private and entrepreneurial initiative in certain countries committed to and applying 
the principles of multiparty democracy, pluralism and market economics; 

WHEREAS, the Borrower intends to implement the Rural Broadband Rollout Project 
as described in Schedule 1 (the “Project”) which is designed to assist the Borrower in 
the design and construction of mid-mile and last-mile fibre broadband infrastructure 
in zones without access to broadband network in rural areas in the Republic of 
Serbia, and which will connect at least 500 rural primary and secondary schools and 
public institutions and the surrounding 80,000 households in the surrounding 
catchment areas respectively; 

WHEREAS, the Borrower has requested assistance from the Bank in financing part 
of the Project; 

WHEREAS, it has been approved to make available technical cooperation funds 
under the Western Balkans Investment Framework on a grant basis in an aggregate 
amount of EUR 1,700,000 (one million seven hundred thousand Euros) (the “Grant”) 
to assist the Borrower in designing the Project; subject to the terms and conditions to 
be set forth in the Grant Agreement; and 

WHEREAS, the Bank has agreed on the basis of, inter alia, the foregoing to make a 
loan to the Borrower in the amount of EUR 18,000,000 (eighteen million Euros) (the 
“Loan”), subject to the terms and conditions set forth or referred to in this Agreement. 

NOW, THEREFORE, the parties hereby agree as follows: 
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ARTICLE I - STANDARD TERMS AND CONDITIONS; DEFINITIONS 

Section 1.01. Incorporation of Standard Terms and Conditions 

All of the provisions of the Bank's Standard Terms and Conditions dated 1 October 
2018 are hereby incorporated into and made applicable to this Agreement with the 
same force and effect as if they were fully set forth herein (such provisions are 
hereinafter called the "Standard Terms and Conditions"). 

Section 1.02. Definitions 

Wherever used in this Agreement (including the Preamble and Schedules), unless 
stated otherwise or the context otherwise requires, the terms defined in the Preamble 
have the respective meanings given to them therein, the terms defined in the 
Standard Terms and Conditions have the respective meanings given to them therein 
and the following terms have the following meanings: 

"Authorisation" means any consent, registration, filing, agreement, 
notarisation, certificate, license, approval, permit, 
authority or exemption from, by or with any 
Governmental Authority, whether given or withheld by 
express action or deemed given or withheld by failure to 
act within any specified time period and all corporate, 
creditors' and shareholders' approvals or consents. 

"Borrower's Authorised 
Representative" means the Minister of Finance of the Borrower or any 

other person duly authorised by the Borrower’s 
Government as may be notified in writing by the 
Borrower to the Bank from time to time.  

"Designated Performance 
Requirements" means Performance Requirements 1 through 8 and 10 

(or, as the context may require, any one of such 
Performance Requirements) of the Performance 
Requirements dated April 2019 and related to the 
Bank’s Environmental and Social Policy dated April 
2019. 

"Enforcement Policy and 
Procedures"  means the Bank’s Enforcement Policy and Procedures 

dated 4 October 2017. 

"Environmental and 
Social Action Plan" means the plan of environmental and social mitigation 

and improvement measures dated 30 July 2020 a copy 
of which is attached hereto as Schedule 3, as such plan 
may be amended from time to time with the prior written 
consent of the Bank in accordance with Section 3.04(c). 

"Environmental and 
Social Law" means any applicable law in any relevant jurisdiction, 

concerning the protection of the environment, workers, 
communities or project affected people.  
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"Environmental and Social  

Matter" means any matter that is the subject of any 
Environmental and Social Law, any Designated 
Performance Requirement or the Environmental and 
Social Action Plan. 

"Fiscal Year" means the Borrower's fiscal year commencing on 1 
January of each year. 

"Governmental Authority"  means the government of the Borrower, or of any 
political subdivision thereof, whether state, regional or 
local, and any agency, authority, branch, department, 
regulatory body, court, central bank or other entity 
exercising executive, legislative, judicial, taxing, 
regulatory or administrative powers or functions of or 
pertaining to government or any subdivision thereof 
(including any supra-national bodies), and all officials, 
agents and representatives of each of the foregoing.  

“Grant Agreement” means the grant agreement to be entered into between 
the Borrower represented by the Minister of European 
Integration and National IPA Coordinator (NIPAC) and 
the Bank in relation to the Grant, which agreement will 
be in form and substance satisfactory to the Bank. 

"Last Availability Date"   means the last availability date specified in Section 2.02 
(f). 

“MoTTT”  means the Borrower’s Ministry of Trade, Tourism and 
Telecommunication or any successor thereto, 
responsible for the implementation of the Project 

"PIU" means the project implementation unit referred to in 
Section 3.02. 

“Project Implementation  
Plan” means the project implementation plan provided by the 

Borrower satisfactory in scope, substance and form to 
the Bank.   

Section 1.03. Interpretation 

In this Agreement, a reference to a specified Article, Section or Schedule shall, 
except where stated otherwise in this Agreement, be construed as a reference to that 
specified Article or Section of, or Schedule to, this Agreement. 

ARTICLE II - PRINCIPAL TERMS OF THE LOAN 

Section 2.01. Amount and Currency 

The Bank agrees to lend to the Borrower, on the terms and conditions set forth or 
referred to in this Agreement, the amount of EUR 18,000,000 (eighteen million 
Euros). 

Section 2.02. Other Financial Terms of the Loan 

(a) The Minimum Drawdown Amount shall be EUR 100,000. 

(b) The Minimum Prepayment Amount shall be EUR 1,000,000. 

(c) The Minimum Cancellation Amount shall be EUR 1,000,000. 
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(d) The Interest Payment Dates shall be 22 June and 22 December of each year. 

(e) (1) The Borrower shall repay the Loan in 24 equal (or as nearly equal as 
possible) semi-annual instalments on 22 June and 22 December of each year, 
with the first Loan Repayment Date being 22 December 2023 and the last Loan 
Repayment Date being 22 June 2035. 

(2) Notwithstanding the foregoing, in the event that (i) the Borrower does not 
draw down the entire Loan amount prior to the first Loan Repayment Date 
specified in this Section 2.02.(e), and (ii) the Bank extends the Last Availability 
Date specified in Section 2.02.(f) below to a date which falls after such first 
Loan Repayment Date, then the amount of each drawdown made on or after 
the first Loan Repayment Date shall be allocated for repayment in equal 
amounts to the several Loan Repayment Dates which fall after the date of such 
drawdown (with the Bank adjusting the amounts so allocated as necessary so 
as to achieve whole numbers in each case). The Bank shall, from time to time, 
notify the Borrower of such allocations.   

(f) The Last Availability Date shall be the third anniversary of the date of this 
Agreement, or such later date that the Bank may in its discretion establish and notify 
to the Borrower.  

(g) The rate of the Commitment Charge shall be 0.5% per annum. 

(h) The Loan is subject to a Variable Interest Rate. Notwithstanding the foregoing, 
the Borrower may, as an alternative to paying interest at a Variable Interest Rate on 
all or any portion of the Loan then outstanding, elect to pay interest at a Fixed 
Interest Rate on such portion of the Loan in accordance with Section 3.04(c) of the 
Standard Terms and Conditions. 

Section 2.03. Drawdowns 

The Available Amount may be drawn down from time to time in accordance with the 
provisions of Schedule 2 to (1) finance expenditures made (or, if the Bank so agrees, 
to be made) in respect of the reasonable cost of goods, works and services required 
for the Project and (2) the Front-end Commission. 

ARTICLE III - EXECUTION OF THE PROJECT 

Section 3.01. Other Affirmative Project Covenants 

In addition to the general undertakings set forth in Article IV of the Standard Terms 
and Conditions, the Borrower shall, unless the Bank otherwise agrees: 

(a) Carry out the Project in accordance with the Project Implementation Plan and 
complete all phases of the Project prior to 31 December 2023 (including for the 
avoidance of doubt: i) construction of mid-mile broadband infrastructure, and ii) last-
mile broadband deployment by telecommunication operators, the latter which will not 
be financed by the Loan but is a necessary component for the completion of the 
overall purpose of the Project) as will be set out further in the Project Implementation 
Plan and ensure adequate funding for the completion of the Project, as required; 

(b) Obtain, maintain, renew and comply with all necessary licenses, approvals and 
registrations, including the acquisition of land rights and construction permits required 
for network deployment or any other segment of the Project, where applicable; 

(c) Select telecom operators responsible for mid-mile operation and maintenance 
and last-mile deployment following an open, transparent, non-discriminatory and 
competitive tender process, in a manner satisfactory to the Bank and in compliance 
with applicable local law and regulations regarding state aid, all to be confirmed by 
an independent consultant appointed by the Bank; The MoTTT will prepare and 
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propose to the Government of the Republic of Serbia to take all necessary and 
appropriate measures, including, inter alia, the adoption of a regulation which will 
enable the MoTTT to implement the selection of telecom operators in accordance 
with this Agreement.  

(d) Ensure that the telecom operators selected pursuant to (d) above provide open 
access to the mid-mile and last-mile infrastructure constructed under the Project to all 
telecom operators wishing to utilise the infrastructure for the provision of services, in 
a manner satisfactory to the Bank and in compliance with local law and state aid 
regulations, all to be confirmed by an independent consultant, appointed by the Bank; 
and 

(f) Exempt from VAT and customs duties all goods, works and services (including 
consultancy services), procured for the purpose of the implementation of the Project 
and financed from the proceeds of the Loan, or provide for their reimbursement. 

Section 3.02. Project Implementation Unit 

In order to coordinate, manage, monitor and evaluate all aspects of Project 
implementation, including the procurement of goods, works and services for the 
Project, the Borrower, acting by the MoTTT, shall, unless otherwise agreed with the 
Bank, establish and at all times during execution of the Project operate a project 
implementation unit with adequate resources and suitably qualified personnel, 
including personnel with procurement and finance expertise, under terms of 
reference acceptable to the Bank. 

Section 3.03. Procurement 

For purposes of Section 4.03 of the Standard Terms and Conditions, the following 
provisions shall, except as the Bank otherwise agrees, govern procurement of goods, 
works and services required for the Project and to be financed out of the proceeds of 
the Loan: 

(a) Goods, works and services (other than consultants' services which are included 
within Section 3.03(c)) shall be procured through open tendering and in accordance 
with Section 3.1 (d) and (e) above.  

(b) For purposes of Section 3.03(a), the procedures for open tendering are set out 
in Section III of the EBRD Procurement Rules. 

(c) Consultants to be employed by the Borrower to assist in carrying out the 
Project shall be selected in accordance with the procedures set out in Section V of 
the EBRD Procurement Rules. 

(d) All contracts shall be subject to the review procedures set out in the EBRD 
Procurement Rules and shall be subject to prior review by the Bank. 

Section 3.04. Environmental and Social Compliance Covenants 

 Without limiting the generality of Sections 4.02(a), 4.04(a)(iii), and 5.02(c)(iii) of 
the Standard Terms and Conditions, and unless the Bank otherwise agrees: 

(a)  The Borrower, acting by the MoTTT shall, and shall cause any contractor to, 
carry out the Project in accordance with the Designated Performance Requirements.   

(b) Without limiting the foregoing, the Borrower, acting by the MoTTT shall 
diligently implement and adhere to the Environmental and Social Action Plan and 
monitor the implementation of such plan in accordance with the monitoring provisions 
contained in such plan. 
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(c) The Borrower, acting by the MoTTT and the Bank may from time to time agree 
to amend the Environmental and Social Action Plan in response to changes in the 
circumstances of the Project or the Borrower, unforeseen events and the results of 
monitoring. Without limiting the generality of the foregoing, 

(1) if there is any adverse environmental or social impact or issue that was not 
foreseen by or contemplated in the Environmental and Social Action Plan 
either entirely or as to its severity, 

(2) if any impact mitigation measure set out in the Environmental and Social 
Action Plan is not sufficient to eliminate or reduce any environmental or 
social impact to the level contemplated by the relevant Designated 
Performance Requirements within the time frame set out in the 
Environmental and Social Action Plan, or 

(3) if any material non-compliance with the Environmental and Social Action 
Plan or with any Environmental and Social Law has been identified by the 
Borrower, the Bank or an inspection from any regulatory or enforcement 
authority 

the Borrower, acting by the MoTTT shall, as soon as reasonably practicable and 
subject to the consent of the Bank, develop and incorporate into the Environmental 
and Social Action Plan such additional or revised mitigation measures as may be 
necessary to achieve compliance with the Designated Performance Requirements, 
the Environmental and Social Action Plan or Environmental and Social Laws, in each 
case in a manner satisfactory to the Bank. 

Section 3.05. Consultants 

(a) In order to assist in the implementation of the Project, the Borrower, acting by 
the MoTTT, shall, unless otherwise agreed with the Bank, employ or cause to be 
employed, as required, and use consultants whose qualifications, experience and 
terms of reference are satisfactory to the Bank, including: 

(1) consultants to assist in the preparation, implementation and supervision of 
the Project, including consultants for the (i) procurement of equipment and 
works, and (ii) supervision of civil works before the civil works contract is 
awarded; 

(2) consultants to assist the PIU; and 

(3) consultants to assist in carrying out the Project study referred to in Section 
3.06. 

(b) The Borrower, acting by the MoTTT, shall provide, without charge, to any 
consultants engaged to assist in matters relating to the Project or the operations of 
the Borrower all facilities and support necessary for the carrying out of their functions, 
as well as all documents, materials and other information that may be relevant to 
their work. 

Section 3.06. Project Study 

Unless the Bank otherwise agrees, the Borrower, acting by the MoTTT, shall: 

(a) Not later than 31 December 2020, commence preparation of the feasibility 
study; 

(b) Not later than 28 February 2021, discuss with the Bank the findings and draft 
recommendations included in such study; and 

(c) Thereafter, implement in accordance with a timetable acceptable to the Bank 
the recommendations of such study, taking into account the Bank's comments. 
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Section 3.07. Reporting Frequency and Submission Requirements 

(a) Commencing from the Effective Date, until the full amount of the Loan has 
been repaid or cancelled, the Borrower, acting by the MoTTT, shall submit to the 
Bank annual reports on Environmental and Social Matters arising in relation to the 
Borrower and the Project, as referred to in Section 5.02(c)(iii) of the Standard Terms 
and Conditions, within 60 days after the end of the year being reported on.  Such 
reports shall include information on the following specific matters:  

(1) information on compliance by the Borrower with the Designated 
Performance Requirements as described in Section 3.04(a) and the 
implementation of the Environmental and Social Action Plan; 

(2) information on how the Borrower has monitored the compliance with the 
Designated Performance Requirements and the Environmental and Social 
Action Plan by any contractor engaged for the Project and a summary of 
any material non-compliance by such contractor with the Designated 
Performance Requirements and the Environmental and Social Action Plan 
and of any measures taken to remedy such non-compliance; 

(3) information on implementation of the stakeholder engagement plan and 
grievance mechanism required by Designated Performance Requirement 
10, including a summary of any grievances received and how such 
grievances were resolved; 

(4) information on compliance by the Borrower with Environmental and Social 
Laws in relation to the Project, including a description of any claim, 
proceeding, order or investigation commenced or threatened against the 
Borrower, the status of any Authorisation required for the Project, the 
results of any inspection carried out by any regulatory authority, any 
violation of applicable laws, regulations or standards and any remedial 
action or fine relating to such violation, a summary of any material notice, 
report and other communication on Environmental and Social Matters 
relating to the Project submitted by the Borrower to any regulatory authority 
and any other circumstances giving rise to liability of the Borrower for any 
Environmental and Social Matter; 

(5) information on occupational health and safety management and the 
occupational health and safety record of the Project including the rates of 
accidents, lost time incidents and near-misses, any preventive or mitigative 
measures taken or planned by the Borrower, any staff training on 
occupational health and safety and any other initiatives in relation to 
occupational health and safety management which have been 
implemented or planned by the Borrower; 

(6) a summary of any change in Environmental and Social Laws which may 
have a material effect on the Project; and 

(7) copies of any information on Environmental and Social Matters periodically 
submitted by the Borrower to the general public. 

(b) Commencing from the Effective Date, the Borrower, acting by the MoTTT, shall 
submit the periodic Project reports referred to in Section 4.04(a)(v) of the Standard 
Terms and Conditions quarterly, within 60 days after the end of the period being 
reported on, until the Project has been completed (as confirmed by the Bank).  Such 
reports shall include: 
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(1) The following general information: 

(A) the physical progress accomplished in the implementation of the 
Project to the date of report and during the reporting period; 

(B) actual or expected difficulties or delays in the implementation of the 
Project and their effect on the implementation schedule, and the 
actual steps taken or planned to overcome the difficulties and avoid 
delays; 

(C) expected changes in the completion date of the Project; 

(D) key personnel changes in the staff of the PIU, the consultants or the 
contractors; 

(E) matters that may affect the cost of the Project; and 

(F) any development or activity likely to affect the economic viability of 
any Part of the Project. 

(2) A bar-type progress chart, based on the Project implementation schedule 
as set out in the Project Implementation Plan, showing the progress in each 
Part of the Project and including a planned and actual expenditure graph. 

(3) Financial statements showing details of the expenditures incurred under 
each Part of the Project and the Drawdowns, together with a statement 
showing: 

(A) original cost estimates; 

(B) revised cost estimates, if any, with reasons for changes; 

(C) original estimated expenditures and actual expenditures to date; 

(D) reasons for variations of actual expenditures to date from original 
estimated expenditures to date; and 

(E) estimated expenditures for the remaining quarters of the year. 

(4) A brief statement of the status of compliance with each of the covenants 
contained in this Agreement. 

(c) The Borrower, acting by the MoTTT, shall submit quarterly, within 30 days after 
the end of the period being reported on, until the Project has been completed (as 
confirmed by the Bank), a report relating to the competitive tender process carried 
out pursuant to Section 3.01 (d) above. 

(d) Immediately upon the occurrence of any incident or accident relating to the 
Borrower or the Project which has or is likely to have a significant adverse effect on 
the environment, workers, or on public or occupational health or safety, the Borrower, 
acting by the MoTTT shall inform the Bank and promptly thereafter give the Bank 
notice thereof specifying the nature of such incident or accident and any steps the 
Borrower is taking to remedy the same. Where an incident involves sensitive 
information in relation to a person or any risk of retaliation, the initial notice to the 
Bank shall not include any details of the identity of the persons involved.  Without 
limiting the generality of the foregoing,  

(1) an incident or accident relates to the Project if it occurs on any site used 
for the Project or, if it is caused by Project workers and/or facilities, equipment, 
vehicles or vessels used for or relating to the Project (whether or not being 
used on any site of the Project and whether or not being used by authorised or 
unauthorised persons); 
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(2) an incident or accident is considered to have a significant adverse effect 
on the environment or on public or occupational health or safety if: 

(A) any applicable law requires notification of such incident or accident to 
any governmental authority,  

(B) such incident or accident involves fatality of any person (whether or 
not such person is employed by the Borrower), 

(C) more than one person (whether or not such persons are employed by 
the Borrower) has received serious injury requiring hospitalisation,  

(D) such incident involves violence and harassment, bullying, intimidation, 
and/or exploitation, including any form of gender-based violence;  

(E) such incident involves forced and child labour relating to the Project; 
or 

(F) such incident or accident has become, or is likely to become, public 
knowledge whether through media coverage or otherwise. 

(d) The Borrower, acting by the MoTTT shall promptly notify the Bank of any 
significant protest or petition by workers or members of the public directed at or 
relating to the Borrower or the Project which might have a material adverse effect on 
the Borrower or the Project or which has become, or is likely to become, public 
knowledge through media coverage or otherwise. Within ten days following any such 
notification, the Borrower shall submit a report satisfactory to the Bank specifying the 
outcome of the Borrower’s investigation into such protest, and any steps taken, or 
proposed to be taken, by the Borrower to resolve the issues raised in the protest or 
petition. 

ARTICLE IV - FINANCIAL COVENANTS 

Section 4.01. Financial Records and Reports 

(a) The Borrower shall, in respect of the departments or agencies of the Borrower 
responsible for carrying out the Project or any part thereof, maintain procedures, 
records and accounts adequate to reflect, in accordance with internationally accepted 
accounting standards consistently applied, the operations, resources and 
expenditures relating to the Project and to monitor and record the progress of the 
Project (including its costs and the benefits to be derived from it). 

(b) The Borrower shall: 

(1) have the records and accounts referred to in Section 4.01(a) for each 
Fiscal Year audited by independent auditors acceptable to the Bank in 
accordance with internationally accepted auditing principles and standards; 

(2) furnish to the Bank as soon as available, but in any case not later than six 
months after the end of each Fiscal Year, the report of such audit by such 
auditors of such scope and in such detail as the Bank may reasonably request; 
and 

(3) furnish to the Bank such other information concerning such records and 
accounts, and the audit thereof, as the Bank may from time to time reasonably 
request. 

ARTICLE V - SUSPENSION; ACCELERATION; CANCELLATION 

Section 5.01. Suspension 

The following are specified for purposes of Section 7.01(a)(xvii) of the Standard 
Terms and Conditions: 
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(a) The legislative and regulatory framework applicable to the digital infrastructure 
sector in the territory of the Borrower shall have been amended, suspended, 
abrogated, repealed or waived in a manner that would have a material adverse effect 
on the Project or the ability of the Borrower to perform its obligations under 
this agreement;  

(b) Any of the events described in Section 7.01(a)(x) of the Standard Terms and 
Conditions shall have occurred with respect to the Grant Agreement, mutatis 
mutandis. 

Section 5.02. Acceleration of Maturity 

The following are specified for purposes of Section 7.06(f) of the Standard Terms and 
Conditions: 

Any of the events specified in Section 5.01 shall have occurred and continued 
without remedy for thirty (30) days after notice thereof has been given by the Bank to 
the Borrower. 

ARTICLE VI - EFFECTIVENESS 

Section 6.01. Conditions Precedent to Effectiveness 

The following are specified for purposes of Section 9.02(c) of the Standard Terms 
and Conditions as additional conditions to the effectiveness of this Agreement: 

(a) The Bank shall have received evidence, in form and substance satisfactory to 
the Bank, that the execution and delivery of this Agreement and the Grant Agreement 
on behalf of the Borrower has been duly authorised or ratified by all necessary 
governmental action, including ratification by the national parliament of the Republic 
of 

Serbia. Such evidence shall include, for the avoidance of doubt, all legal opinions 
provided for in the Grant Agreement and Section 6.02 of this Agreement.  

(b) The Bank shall have received consent from the Commission for State Aid 
Control of the Republic of Serbia, confirming that the Project complies with applicable 
state-aid regulations. 

(c) The Grant Agreement, in form and substance satisfactory to the Bank, has 
been executed and delivered and all conditions precedent to its effectiveness, except 
only the effectiveness of this Agreement, have been fulfilled. 

(d) The Borrower shall have established the PIU with terms of reference and 
sufficiently qualified staff and time dedicated to the Project, satisfactory to the Bank. 

Section 6.02. Legal Opinion 

For purposes of Section 9.03(a) of the Standard Terms and Conditions, the opinion 
shall be given on behalf of the Borrower by the Minister of Justice of the Republic of 
Serbia.  

Section 6.03. Termination for Failure to Become Effective 

The date 180 days after the date of this Agreement is specified for purposes of 
Section 9.04 of the Standard Terms and Conditions. 
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ARTICLE VII - MISCELLANEOUS 

Section 7.01. Notices 

The following addresses are specified for purposes of Section 10.01 of the Standard 
Terms and Conditions: 

For the Borrower: 

 

 Ministry of Finance of Republic of Serbia 

 Kneza Milosa 20, 

 11000, Belgrade, Serbia 

 

 Attention:  Minister of Finance 

 Fax:   + 381 11 361 8961  

 

For the Bank: 

 

 European Bank for Reconstruction and Development 

 One Exchange Square 

 London EC2A 2JN 

 United Kingdom 

 

 Attention:  Operation Administration Department 

 Fax:   +44-20-7338-6100 
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IN WITNESS WHEREOF, the parties hereto, acting through their duly authorised 
representatives, have caused this Agreement to be signed in four copies in the 
English language and delivered at Belgrade, Republic of Serbia on the day and year 
first above written. 

 

REPUBLIC OF SERBIA 

 

 

By: ______________________________ 

 Name: Mr. Sinisa Mali 

 Title: Minister of Finance 

 

 

 

 

EUROPEAN BANK 

FOR RECONSTRUCTION AND DEVELOPMENT 

 

 

By: ______________________________ 

 Name: Mrs. Zsuzsanna Hargitai 

 Title: Director 
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SCHEDULE 1 - DESCRIPTION OF THE PROJECT 

1. The purpose of the Project is to assist the Borrower in accelerating high-speed 
broadband rollout in white zones (without access to broadband network) across rural 
Serbia, focusing on schools as access points and priority rural broadband users. The 
Bank will finance design and construction of mid-mile fibre broadband infrastructure 
connecting 500 schools /public institutions in settlements in white in rural areas in 
Serbia to the existing fibre backbone network. The Bank acts as the lead IFI for this 
Project, which has received WBIF Steering Committee approval in December 2019 
for a Technical Cooperation (“TC”) grant in the amount of EUR 1.7 million the for 
project preparation, which includes feasibility studies, cost-benefit analyses, 
indicative cost estimates, and preliminary designs. 

The MoTTT” will build mid-mile infrastructure from existing backbone to the schools, 
and will provide long-term right of use (25 years) to operators selected following an 
open competitive tender process, free-of-charge. In return, selected operators will in-
parallel build the last-mile infrastructure connecting the schools to up to 80,000 
surrounding households. The Project is part of a larger initiative and represents the 
first of two phases, whereas the second phase targeting up to 900 schools/public 
institutions and 135,000 households is planned as a separate project for 2021/2022. 

The MoTTT will publish open public calls including proposed locations of schools and 
a targeted number of households in the proximity of schools that should be covered 
by broadband infrastructure. The operators will then simply provide their fibre Points 
of Presence from which the MoTTT would build mid-mile fibre connections to 
schools. In case that an operator plans to invest in the target white area in next three 
years, they will inform the MoTTT about such investment plan so that the MoTTT 
may consider termination of state aid procedure for the relevant target area in the 
event that the conditions for the provision of state aid are not fulfilled anymore. Mid-
mile connectivity in such white zones will not be deployed. In case operators see no 
economically viable case for such venture/investment, they will simply skip proving 
an interest during the open public call the MoTTT will publish.  

Mid-mile infrastructure will be deployed on a technologically neutral basis, ensuring 
that all telecom operators can compete. The Project aims to provide at least 100 
Mbps connectivity (ultrafast broadband) to as many rural settlements as possible, in 
line with the country’s Strategy for the Development of Broadband Networks and 
Services (2014) and general EU aims (30 Mbps connectivity to all citizens, and 100 
Mbps connectivity to at least 50% of the population by 2020). 

Deploying mid-mile connectivity to schools in white zones is expected to incentivise 
telecommunications operators to develop last-mile connectivity in white zones which 
are commercially unviable, and which without state intervention would remain 
uncovered for years to come. In settlements where there are no schools other public 
institutions (such as libraries or local community centres) will be used as access 
points. The MoTTT estimates that over 90% of access points included in the Project 
will be rural school. 

2. The Project consists of the following Parts, subject to such modifications 
thereof as the Bank and the Borrower may agree upon from time to time: 

Part A: Design and construction of mid-mile broadband infrastructure  

Part B:  Construction of last-mile broadband deployment by 
telecommunication operators 

3. The Project is expected to be completed by 31 December 2023 
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SCHEDULE 2 - CATEGORIES AND DRAWDOWNS 

1. The table attached to this Schedule sets forth the Categories, the amount of the 
Loan allocated to each Category and the percentage of expenditures to be financed 
in each Category. 

2. Notwithstanding the provisions of paragraph 1 above, no Drawdown shall be 
made in respect of: 

(a) expenditures incurred prior to the date of the effectiveness of the Loan 
Agreement; and 

(b) expenditures under any Category unless and until the prior fulfilment, in 
form and substance satisfactory to the Bank, or at the sole discretion of the 
Bank the waiver, whether in whole or part and whether subject to conditions or 
unconditional, of the following conditions precedent: 

1) completion of the feasibility study set out in Section 3.06 in form and 
substance (which, for the avoidance of doubt, shall include the 
conclusion of the study) satisfactory to the Bank; 

2) completion of the Project Implementation Plan in form and substance 
satisfactory to the to the Bank; 

3) appointment of telecom operators with respect to the last-mile 
infrastructure construction and mid-mile infrastructure operations and 
maintenance; 

4) appointment of qualified consultants to support the PIU during project 
preparation, and implementation, satisfactory to the Bank;and 

5) receipt of report from an independent consultant appointed by the 
Bank, in form and substance satisfactory to the Bank, confirming that 
(i) the selection of telecom operators responsible for mid-mile 
operation and maintenance and last-mile deployment was done 
following an open, transparent, non-discriminatory and competitive 
tender process, in compliance with applicable local law and state aid 
regulations in a manner satisfactory to the Bank and (ii) the MoTTT 
has entered into legally binding agreements with the telecom 
operators selected pursuant 3) above pursuant to which they will 
provide open access to the mid-mile and last-mile infrastructure 
constructed under the Project to all telecom operators wishing to 
utilise the infrastructure for the provision of services in compliance 
with local law and state aid regulations.  
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Attachment to Schedule 2 
 
 

Category Amount of the Loan 
Allocated in the Loan 

Currency (EUR) 

Percentage of 
Expenditures to be 

Financed 

Part A: Design and 
construction of mid-mile 
broadband infrastructure 

  

EUR 17,820,000 100% 

(excluding Taxes) 

Front-end Commission  EUR 180,000 100% 

 

Total EUR 18,000,000  
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SCHEDULE 3 – ENVIRONMENTAL AND SOCIAL ACTION PLAN 

 

SERBIA RURAL BROADBAND ESAP (JULY 2020) 51835 

 

No. Action 

Environmental 
& Social Risks 

(Liability/Benef
its) 

Requirement 

(Legislative, 
EBRD PR, 

Best Practice) 

Resources, 
Investment 

Needs, 
Responsibility 

Timetable  

Target and 
Evaluation 
Criteria for 
Successful 

Implementation 

Status 

PR1 Environmental, Health and Safety Management 

1.1 

Ensure a formal 
environmental, health and 
safety management risk 
management systems is 
in place for DDAD so that 
they align with 
internationally recognised 
systems such as ISO 
14001 and OHSAS 
18001 with particular 
focus towards contractor 
selection and 
management as well as 
environmental, health and 
safety legal compliance 

Compliance with 
national law and 
PR1 

National law & 
PR1 

Client internal 
resources 

All the time  

Report in Annual 
Environmental 
and Social Report 
(AESR) 

 

PR2 Labour and Working Conditions 

2.1 Contractor 
management and 

Compliance with 
national 
legislation & 

National 
legislation 

Client internal 
resources  

Within 90 
days from 
EBRD loan 

Reported to 
EBRD through 
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labour management 

Contractor 
management system in 
line with PR 2 and 
international standards 
(such as SA 8000) in 
order to ensure 
standardisation 
regarding 
management, reporting 
and compliance during 
the civil work 

Ensure the legal labour 
and OHS requirements 
continue to be included 
in bidding and contract 
documents 

PR2 

 

EBRD PR 2 
(ILO 
standards) 

International 
Standards-SA 
8000 

agreement  AESR. 

2.2 Internal Grievance 
Mechanism with the 
Contractors 

Ensure a formal 
construction worker 
grievance mechanism 
in line with PR2 in 
place by contractors. 
The contractors need 
to inform workers of the 
mechanism and 
procedures at the time 
of hire in their local 
language. As a best 

Formalised and 
improved 
employee 
relationship and 
management 

EBRD PR 2 Client internal 
resources  

Implementa
tion of 
formal 
grievance 
mechanism  

during the 
construction 
and 
operation  

Records of 
employee 
grievances and 
resolutions 
reported to EBRD 
through AESR 
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practice, options of 
anonymous grievance 
mechanism should be 
established to 
encourage concerns to 
be raised freely. 

PR4 Health and Safety 

4.1 Occupational Health 
and Safety 

Monitor the 
Contractors’ OHS 
practice, ensure OHS 
legal compliance 
requirements in the 
contracts are in place, 
ensure the contactor 
has OHS management 
system in place, 
ensure OHS induction 
training for construction 
workers, ensure PPE is 
provided and worn by 
the workers, record 
near miss and material 
accident and assess 
such incidents, 
prescribe mitigation 
measures and monitor 
improvement, ensure 
accident preventive 
measures such as 

Occupational 
safety risk 
management 

National 
legislation 

EBRD PR 4 

Client internal 
resources  

 

Prior to 
construction 

activities 
and on an 
on-going 

basis 

Reported to 
EBRD through 
AESR. 

 

If material 
incidence, report 
EBRD promptly 
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adequate edge 
protection are in place. 

4.2 H&S for school children 
and general public  

Prior to the work, work 
schedule is informed to 
the concerned local 
municipalities,  schools 
and the general public.  

 

Ensure that the 
working area is well 
fenced, pedestrian 
passage is secure, 
signage is visible and 
clear. 

 

If required, a temporary 
traffic signal and/ or 
traffic safety personals 
are at the site. 

 

HS induction training 
for construction 
workers, record near 
miss and material 
accident and assess 
such incidents related 
children, the general 
pubic and traffic, 

School children 
and general 
public safety 
management 

National 
legislation 

EBRD PR 4 

Client internal 
resources  

Prior to the 
construction 
and on an 
ongoing 

basis  

Report to EBRD 
through AESR  

 

If material 
incident, report to 
EBRD promptly 
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prescribe mitigation 
measures and monitor 
improvement, ensure 
accident preventive 
measures 

4.3 Log on and Report on 
incidence 

Ensure that the 
Contractors log on near 
miss and/or material 
incidences as well as 
report to DDAD 

Ensure that the 
Contractors do root 
analysis of incidents 
and implement 
preventive measures 

Report any material 
incident promptly to the 
Bank 

Labour and 
public safety 
management  

National 
legislation 

EBRD PR 4 

Contractors’ 
internal resources 
and DDAD’s 

Within 3 
months of 
the Project 

signing 

Report on the log 
on and reporting 
system as well as 
material incidents 
& cause of them 
in an AESR  

 

Report the Bank 
promptly on any 
material incident 

 

PR8 Cultural Heritage (“CH”) 

8.1 CH approval for new 
civil work  

Ensure that each 
construction 
undertakers and 
contractors have a 
chance finding 
procedures in 

Compliance with 
national 
legislation and 
PR8 

National 
legislation 

EBRD PR 8 

Client internal  
resources  

 

Prior to 
construction 

Approval from 
cultural heritage 
authority for 
construction in 
place. 

Report to EBRD 
through AESR. 
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compliance with 
national law. Monitor 
their chance finding 
procedures and strictly 
follow national law.  

PR10 Public Consultation  

10.1 Public Grievance 
Mechanism by the 
contractors and DDAD 

During the construction 
and operation, ensure 
that a public grievance 
mechanism is in place 
(easy contact points, 
announcement, timely 
response, log on 
system) 

Compliance with 
national law and 
PR10 

National law, 
PR10 

Client internal 
resources 

All the time  Report to EBRD 
through AESR. 
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(Operativni broj 51835) 
 
 
 
 
 

UGOVOR O ZAJMU 
 

(Projekat izgradnje širokopojasne komunikacione infrastrukture u 
ruralnim predelima) 

 
između 

 
 

REPUBLIKE SRBIJE 
 
 
i 
 
 

EVROPSKE BANKE  
ZA OBNOVU I RAZVOJ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Datum: 30. decembar 2020. godine 
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UGOVOR O ZAJMU 

UGOVOR od 30. decembra 2020. godine između REPUBLIKE SRBIJE koju 
predstavlja Vlada Republike Srbije, koju predstavlja Ministar finansija 
(„Zajmoprimac”) i EVROPSKE BANKE ZA OBNOVU I RAZVOJ („Banka”). 

PREAMBULA 

S OBZIROM NA TO DA je Banka osnovana da obezbeđuje finansiranje za 
specifične projekte koji treba da ubrzaju prelaz ka otvorenim tržišno orijentisanim 
privredama i da promoviše privatnu i preduzetničku inicijativu u određenim zemljama 
koje su se obavezale i koje primenjuju principe višepartijske demokratije, pluralizma i 
tržišnih ekonomija;  

S OBZIROM NA TO DA Zajmoprimac namerava da realizuje projekat razvoja 
širokopojasne mreže u ruralnim područjima kako je opisano u Prilogu 1 („Projekat“) 
koji je osmišljen da pomogne Zajmoprimcu u projektovanju i izgradnji širokopojasne 
infrastrukture u zonama bez pristupa širokopojasnoj mreži u ruralnim područjima u 
Republici Srbiji, i koji će povezati najmanje 500 seoskih osnovnih i srednjih škola i 
javne institucije i 80.000 domaćinstava u okolnim područjima respektivno;  

S OBZIROM TO DA je Zajmoprimac zatražio pomoć od Banke za finansiranje 
Projekta; 

S OBZIROM TO DA je odobreno da se stave na raspolaganje sredstva tehničke 
pomoći u vidu bespovratnih sredstava, u procenjenom iznosu od 1.700.000 EUR 
(milion i sedam stotine hiljada evra) („Grant“), kako bi pomogla Zajmoprimcu u 
dizajniranju Projekta, u skladu sa odredbama i uslovima koji će biti navedeni u 
Ugovoru o grantu; i  

S OBZIROM NA TO DA se Banka saglasila da na osnovu, između ostalog, 
prethodno iznetog, odobri zajam Zajmoprimcu u iznosu od 18.000.000 EUR 
(osamnaest miliona evra) („Zajamˮ) saglasno uslovima koje utvrđuju ili na koje 
upućuju ovaj ugovor. 

NA OSNOVU TOGA, ugovorne strane su saglasne kako sledi: 

ČLAN I – STANDARDNI USLOVI POSLOVANjA; DEFINICIJE 

Odeljak 1.01. Unošenje Standardnih uslova poslovanja 

Sve odredbe Standardnih uslova poslovanja Banke od 1. oktobra 2018. godine 
ovim su unete u ovaj ugovor i primenjuju se na ovaj ugovor sa istim dejstvom kao da 
su u potpunosti ovde navedene, ali saglasno sledećim izmenama (takve odredbe 
modifikovane u ovom ugovoru nazivaju se „Standardni uslovi poslovanjaˮ). 

Odeljak 1.02. Definicije 

Gde god da se koriste u ovom Ugovoru (uključujući Preambulu i Priloge), a 
osim ako nije drugačije utvrđeno ili ako kontekst drugačije ne nalaže, izrazi definisani 
u Preambuli imaju odgovarajuća značenja koja su im tamo pripisana, izrazi definisani 
u Standardnim uslovima poslovanja imaju odgovarajuća značenja koja su im tamo 
pripisana, a sledeći izrazi imaju sledeća značenja: 
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„Ovlašćenje”  označava svaki pristanak, registraciju, 
podnošenje, sporazum, overu, uverenje, licencu, 
odobrenje, dozvolu, ovlašćenje ili izuzeće od, bilo 
od strane ili sa državnim organom, bilo da je dato 
ili zadržano kroz izražavanje radnje ili se smatra 
datim ili zadržanim ako se ne deluje u bilo kom 
određenom vremenskom periodu i sva 
korporativna odobrenja ili saglasnosti poverilaca i 
akcionara. 

 

„Ovlašćeni predstavnik 
Zajmoprimca” 

 znači ministar finansija Zajmoprimca ili bilo koje 
drugo lice propisno ovlašćeno od strane Vlade 
Zajmoprimca, o čemu Zajmoprimac u pisanoj 
formi obaveštava Banku s vremena na vreme. 

 

„Određeni zahtevi u vezi sa 
performansama” 

 označavaju zahteve performansi od 1 do 8 i 10 
(ili, 

kako kontekst može zahtevati, bilo koji od tih 
Zahteva za performansama) Zahteva za 
performansama iz aprila 2019. godine, a u vezi 
sa ekološkom i socijalnom politikom Banke od 
aprila 2019. godine. 

 

„Politika i procedure primene”  znači Politika i procedure primene Banke od 4. 
oktobra 2017. godine. 

 

„Ekološki i socijalni akcioni 
plan” 

 označava plan ekološkog i socijalnog ublažavanja 
i 

mere poboljšanja od 30. jula 2020. godine, kopija 
koja je ovde priložena u vidu Priloga 3, koji može 
biti s vremena na vreme dopunjen u skladu sa 
prethodno pisanom saglasnošću Banke u skladu 
sa članom 3.04 (c). 

 

„Ekološki i socijalni zakon”  označava bilo koji važeći zakon u bilo kojoj 
relevantnoj jurisdikciji, u vezi sa zaštitom životne 
sredine, radnika, zajednice ili ljudi pogođenih 
projektom. 

 

„Ekološko i socijalno pitanje”  označava bilo koje pitanje koje je predmet 
Ekološkog i socijalnog zakona, Određenih 
zahteva u vezi sa performansama ili Ekološkog i 
socijalnog akcionog plana. 
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„Fiskalna godinaˮ  označava fiskalnu godinu Zajmoprimca koja 
počinje 1. januara svake godine. 

 

„Organi Vlade”  označava Vladu Zajmoprimca ili bilo koji drugi 
politički organ, bilo državni, regionalni ili lokalni, i 
bilo koju agenciju, organ, podružnicu, odeljenje, 
regulatorni organ, sud, centralnu banku ili drugi 
entitet koji vrši izvršna, zakonodavna, sudska, 
poreska, regulatorna ili administrativna 
ovlašćenja ili funkcije ili koji se odnose na Vladu 
ili bilo koji njen pododeljak (uključujući bilo koja 
nadnacionalna tela), i svi zvaničnici, agenti i 
predstavnici svakog od prethodno navedenog. 

 

„Ugovor o Grantuˮ  označava ugovor o grantu koji će se sklopiti 
između Zajmoprimca koga zastupa ministar za 
Evropske integracije i Nacionalni IPA koordinator 
(NIPAC) i Banke u odnosu na Grant, a koji će biti 
u obliku i sadržaju zadovoljavajućem za Banku. 

 

„Krajnji datum raspoloživostiˮ  znači krajnji datum raspoloživosti naveden u 
Odeljku 2.02. (f). 

 

„MTTT”  Označava Ministarstvo trgovine, turizma i 
telekomunikacija Zajmoprimca, ili bilo kog 
njegovog pravnog naslednika, koje je nadležno 
za realizaciju Projekta. 

 

„JIP”  znači Jedinica za implementaciju Projekta na koju 
upućuje Odeljak 3.02. 

 

„Plan implementacije 
Projekta” 

 označava Plan implementacije Projekta, koji je 
obezbedio Zajmoprimac a koji je po obimu, 
suštini i obliku zadovoljabajući za Banku. 

 

Odeljak 1.03. Tumačenje 

U ovom ugovoru, upućivanje na određeni Član, Odeljak ili Prilog, osim ukoliko 
nije drugačije navedeno u okviru ovog ugovora, tumači se kao upućivanje na taj 
određeni Član, Odeljak ili Prilog ovog ugovora. 

ČLAN II – GLAVNI USLOVI ZAJMA 

Odeljak 2.01. Iznos i valuta 

Banka je saglasna da odobri zajam Zajmoprimcu, pod uslovima koje ovaj 
ugovor definiše ili na njih upućuje, u iznosu od 18.000.000 EUR (osamnaest miliona 
evra). 
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Odeljak 2.02. Ostali finansijski uslovi Zajma 

(a) Minimalni iznos za povlačenje je 100.000 EUR. 

(b) Minimalni iznos prevremenog plaćanja je 1.000.000 EUR. 

(c) Minimalni iznos koji se može otkazati je 1.000.000 EUR. 

(d) Datumi za plaćanje kamate su 22. jun i 22. decembar svake godine. 

(e) (1) Zajmoprimac je dužan da Zajam otplati u 24 jednake (ili približno jednake, 
u mogućoj meri) polugodišnje rate, 22. juna i 22. decembra svake godine, pri 
čemu je prvi Datum otplate Zajma 22. decembar 2023. godine, a poslednji 
Datum otplate Zajma 22. jun 2035. godine. 

(2) Bez obzira na napred navedeno, u slučaju da (i) Zajmoprimac ne povuče 
celokupni iznos Zajma pre Prvog datuma otplate Zajma, navedenog u ovom 
Odeljku 2.02 (e), i (ii) Banka produži Poslednji datum raspoloživosti Zajma, 
naveden u Odeljku 2.02(f) u daljem tekstu, do datuma koji pada nakon prvog 
Datuma otplate Zajma, tada se svako povlačenje izvršeno na datum ili nakon 
prvog Datuma otplate Zajma raspodeljuje za otplatu u jednakim iznosima  na 
nekoliko Datuma otplate Zajma koji padaju nakon datuma tog povlačenja (pri 
čemu Banka koriguje iznose koji su na taj način raspodeljeni onako kako je 
neophodno da bi se u svakom slučaju dobili celi brojevi). Banka s vremena na 
vreme obaveštava Zajmoprimca o takvim raspodelama. 

(f) Krajnji datum raspoloživosti Zajma predstavlja datum koji pada na treću 
godišnjicu od datuma ovog ugovora, ili kasniji datum koji Banka može po svom 
nahođenju odrediti i saopštiti Zajmoprimcu.  

(g) Stopa provizije na nepovučeni deo zajma iznosi 0,5% na godišnjem nivou. 

(h) Zajam podleže Varijabilnoj kamatnoj stopi. Bez obzira na prethodno navedeno, 
Zajmoprimac može, kao alternativu plaćanja kamate po Varijabilnoj kamatnoj stopi 
na ceo iznos Zajma ili na bilo koji njegov deo koji u tom trenutku bude neotplaćen, 
odabrati da plati kamatu po Fiksnoj kamatnoj stopi na taj deo Zajma, u skladu sa 
Odeljkom 3.04(c) Standardnih uslova poslovanja.  

Odeljak 2.03. Povlačenja sredstava 

Raspoloživi iznos Zajma može se povlačiti povremeno u skladu sa odredbama 
iz Priloga 2 za finansiranje (1) izdataka nastalih (ili, ako se Banka saglasi, izdataka 
koji će tek nastati) po osnovu razumnih cena robe, radova i usluga potrebnih za 
Projekat i (2) Upisne provizije. 

ČLAN III – IZVRŠENjE PROJEKTA 

Odeljak 3.01. Ostale afirmativne odredbe Projekta 

Pored opštih obaveza utvrđenih u Članovima IV Standardnih uslova 
poslovanja, Zajmoprimac će, osim ako se Banka drugačije ne saglasi: 

(a) Sprovoditi Projekat u skladu sa Planom implementacije projekta i završiti sve 
faze Projekta pre 31. decembra 2023. godine (što uključuje za izbegavanje 
nedoumica: i) izgradnju middle mile segmenta širokopojasne infrastrukture i ii) 
izgradnju lastmile segmenta širokopojasne mreže koju grade operatori elektronskih 
komunikacija, a koja se neće finansirati sredstvima zajma, ali je neophodna 
komponenta za kompletiranje celokupne svrhe Projekta) kako će biti dalje izloženo u 
Planu implementacije projekta i osigurati odgovarajuće finansiranje za završetak 
projekta, prema potrebi; 
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(b) Pribaviti, održavati, obnavljati i pridržavati se svih potrebnih licenci, odobrenja i 
registracija, uključujući sticanje prava na zemljište i potrebne građevinske dozvole za 
postavljanje mreže ili bilo koji drugi segment Projekta, tamo gde je to potrebno; 

(c) Izabrati operatore elektronskih komunikacija koji su odgovorni za rad i 
održavanje middle mile segmenta i izgradnju lastmile segmenta nakon otvorenog, 
transparentnog, nediskriminatorskog i konkurentnog tenderskog postupka, na način 
zadovoljavajući za Banku i u skladu sa primenljivim lokalnim zakonom i propisima u 
vezi sa državnom pomoći, od čega će sve biti predmet potvrde nezavisnog 
konsultanta kojeg imenuje Banka; MTTT će pripremiti i predložiti Vladi Republike 
Srbije da preduzme sve potrebne i odgovarajuće mere, uključujući, između ostalog, 
usvajanje propisa koji će omogućiti MTTT da sprovede izbor operatora elektronskih 
komunikacija u skladu sa ovim Ugovorom; 

(d) Obezbediti da operatori elektronskih komunikacija koji budu izabrani u skladu 
sa tačkom (d) iznad, omoguće otvoren pristup svima dostupnim middle mile i lastmile 
segmentima izgrađenim u okviru Projekta svim operatorima elektronskih 
komunikacija koji žele da koriste infrastrukturu za pružanje usluga, na način 
zadovoljavajući za Banku i u skladu sa lokalnim zakonima i propisima u vezi sa 
državnom pomoći, a sve u skladu sa potvrdom nezavisnog konsultanta, koga je 
imenovala Banka; 

(f) osloboditi od poreza na dodatu vrednost i carinskih dažbina sva dobra, radove i 
usluge (uključujući konsultantske usluge) koje se nabavljaju u cilju realizacije 
Projekta i finansiraju iz sredstava Zajma, ili je za njih predviđena nadoknada. 

Odeljak 3.02. Jedinica za implementaciju Projekta 

U cilju koordinacije, upravljanja, praćenja i procene svih aspekata 
implementacije Projekta, uključujući nabavku dobara, radova i usluga za Projekat, 
Zajmoprimac će, preko MTTT, ukoliko nije drugačije ugovoreno sa Bankom, 
uspostaviti i sve vreme tokom izvršenja Projekta upravljati Jedinicom za 
implementaciju Projekta sa odgovarajućim resursima i odgovarajuće kvalifikovanim 
osobljem, uključujući osoblje sa stručnošću za nabavku i finansije, pod za Banku 
prihvatljivim projektnim zadatkom. 

Odeljak 3.03. Nabavka 

Za potrebe Odeljka 4.03 Standardnih uslova poslovanja, sledeće odredbe će, 
osim ako se Banka drugačije ne dogovori, uređivati nabavku robe, radovi i usluge 
potrebnih za Projekat i koji će se finansirati iz sredstava Zajma: 

(a) Roba, radovi i usluge (osim konsultantskih usluga koje su uključene u okviru 
Odeljka 3.03 (c)) biće nabavljeni putem otvorenog tendera i u skladu sa Odeljkom 3.1 
(d) i (e) gore. 

(b) Za potrebe Odeljka 3.03 (a), postupci za otvoreni tender navedeni su u Odeljku 
III Pravila nabavke EBRD-a. 

(c) Konsultanti koje će Zajmoprimac zaposliti za pomoć u sprovođenju Projekta 
biće izabrani u skladu sa postupcima utvrđenim u Odeljku V Pravila nabavke EBRD. 

(d) Svi ugovori podležu postupcima revizije utvrđenim u Pravilima nabavke EBRD i 
biće predmet prethodne revizije  od strane Banke. 

Odeljak 3.04. Odredbe o ekološkoj i socijalnoj usklađenosti 

Bez ograničavanja od opštih odredbi Odeljaka 4.02 (a), 4.04 (a) (iii) i 5.02 (c) 
(iii) Standardnih uslova poslovanja i ukoliko se Banka drugačije ne dogovori: 

(a) Zajmoprimac, postupajući preko MTTT, obezbediće da bilo koji dobavljač 
sprovede Projekat u skladu sa Određenim zahtevi u vezi sa performansama. 
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(b) Bez ograničavanja gore navedenog, Zajmoprimac, postupajući preko MTTT će 
marljivo sprovoditi i pridržavati se Ekološkog i socijalnog akcionog plana i nadgledati 
sprovođenje takvog plana u skladu sa odredbama o monitoringu sadržanim u takvom 
planu. 

(c) Zajmoprimac, postupajući preko MTTT i Banka, s vremena na vreme mogu se 
složiti sa izmenama Ekološkog i socijalnog akcionog plana kao odgovor na promene 
u okolnostima u vezi sa Projektom ili Zajmoprimcom, nepredviđene događaje i 
rezultate praćenja. Bez ograničavanja opštosti navedenog, 

(1) ako postoji bilo kakav štetan uticaj na životnu sredinu ili društvo koji nije 
predviđen ili planiran u Ekološkom i socijalnom akcionom planu u potpunosti ili 
u pogledu njegove ozbiljnosti, 

(2) ako bilo kakva mera za ublažavanje štetnog uticaja na životnu sredinu ili 
društvo navedena u Ekološkom i socijalnom akcionom planu nije dovoljna da 
eliminiše ili ublaži uticaj na životnu sredinu ili socijalni uticaj na nivo predviđen u 
relevantnim Određenim zahtevima u vezi sa performansama i sa vremenskim 
okvirom koji je definisan u Ekološkom i socijalnom akcionom planu, ili 

(3) ako postoji materijalno nepridržavanje od odredbi Ekološkog i socijalnog 
akcionog plana ili bilo kog Ekološkog i socijalnog zakona identifikovano od 
strane Zajmoprimaca, Banke ili inspekcije bilo kog regulatornog ili izvršnog tela. 

Zajmoprimac, postupajući preko MTTT, dužan je, čim to bude opravdano uz 
saglasnost Banke, razviti i uključiti u Ekološki i socijalni akcioni plan dodatne ili 
revidirane mere ublažavanja koje mogu biti potrebne za postizanje usaglašenosti sa 
Određenim zahtevima u vezi sa performansama, Ekološkim i socijalnim akcionim 
planom ili Ekološkim i socijalnim zakonima, u svakom od slučaja na način 
zadovoljavajuće za Banku. 

Odeljak 3.05. Konsultanti 

(a) U cilju sprovođenja Projekta, Zajmoprimac, preko MTTT će, ukoliko sa Bankom 
nije drugačije dogovoreno, zaposliti ili učiniti da se zaposle po potrebi, i koristiti 
konsultante čije su kvalifikacije, iskustvo i projektni zadatak zadovoljavajući za 
Banku, uključujući: 

(1) konsultante koji pomažu u pripremi, primeni i nadzoru nad Projektom, 
uključujući konsultante za (i) nabavku opreme i radova, i (ii) nadzor nad 
građevinskim radovima pre dodele ugovora o građevinskim radovima; 

(2) konsultante koji pomažu JIP; i 

(3) konsultante koji pomažu u izvođenju Projektne studije iz Odeljka 3.06. 

(b) Zajmoprimac, preko MTTT, će pružiti bez naknade, bilo kojem konsultantu 
angažovanom za pomoć u pitanjima u vezi sa Projektom ili operacijama Zajmoprimca 
korišćenje svih objekata i podrške neophodne za obavljanje njihovih funkcija,  kao i 
svu dokumentaciju, materijale i druge informacije koje mogu biti relevantne za njihov 
rad.  

Odeljak 3.06. Projektna studija 

Ako se Banka drugačije ne saglasi, Zajmoprimac će, preko MTTT,: 

(a) najkasnije do 31. decembra 2020. godine započeti sa pripremom studije 
izvodljivosti; 

(b) najkasnije do 28. februara 2021. godine diskutovati sa Bankom o nalazima i 
nacrtu preporuka uključenih u takvu studiju; i 
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(c) nakon toga, primeniti u skladu sa rasporedom prihvatljivim za Banku preporuke 
takve studije, uzimajući u obzir komentare Banke. 

Odeljak 3.07. Učestalost izveštavanja i zahtevi za predaju 

(a) Počev od Datuma stupanja na snagu, dok ne bude puni iznos zajma otplaćen ili 
otkazan, Zajmoprimac će, preko MTTT, dostavljati Banci godišnje izveštaje o 
Ekološkim i socijalnim pitanjima koja nastaju u vezi sa Zajmoprimcem i Projektom, 
kako je navedeno u Odeljku 5.02 (c) (iii) Standardnih uslova poslovanja, u roku od 60 
dana po završetku godine o kojoj se izveštava. Takvi izveštaji uključuju informacije o 
sledećim specifičnim pitanjima: 

(1) informacije o usklađenosti Zajmoprimca sa Određenim zahtevima u vezi 
sa performansama kako je opisano u Odeljku 3.04 (a) i sprovođenje Ekološkog 
i socijalnog akcionog plana; 

(2) informacije o tome kako je Zajmoprimac pratio usklađenost sa Određenim 
zahtevima u vezi sa performansama i Ekološki i socijalni akcioni plan od strane 
bilo kog izvođača angažovanog za Projekat i rezime bilo kog materijalno 
značajnog odstupanja od strane takvog izvođača od Određenog zahteva u vezi 
sa performansama i Ekološkog i socijalnog akcionog plana i sve mere 
preduzete radi otklanjanja takve neusklađenosti; 

(3) informacije o sprovođenju plana angažovanja zainteresovanih strana i 
mehanizam žalbe koji se zahteva prema Određenom zahtevu u vezi sa 
performansama 10, uključujući rezime svih primljenih pritužbi i kako su takve 
pritužbe bile rešene; 

(4) informacije o tome da li je Zajmoprimac usklađen sa Ekološkim i 
socijalnim zakonima u vezi sa Projektom, uključujući opis bilo kojeg zahteva, 
postupka, naloga ili da je započeta istraga ili zaprećeno Zajmoprimcu, status 
bilo kog odobrenja potrebnog za Projekat, rezultate svih izvršenih inspekcija od 
strane bilo kog regulatornog tela, bilo kakvo kršenje važećih zakona, propisa ili 
standarda i bilo kojim radnjama za otklanjanje takvog kršenja ili novčanim 
kaznama u vezi sa takvim kršenjem, sažetak svakog materijalnog obaveštenja, 
izveštaj i drugih saopštenja na temu Ekoloških i socijalnih pitanja koja se 
odnose na Projekat i koji je Zajmoprimac dostavio bilo kom regulatornom 
organu i bilo koje druge okolnosti koje dovode do odgovornosti Zajmoprimca za 
bilo koja Ekološka i socijalna pitanja; 

(5) informacije o upravljanju zaštitom zdravlja i bezbednošću na radu i 
evidenciju o zdravlju i bezbednosti na radu na Projektu, uključujući stope 
nezgoda, izgubljeni vremenski incidenti i promašaji, bilo kakve preventivne ili 
ublažavajuće mere koje preduzima ili planira da preduzme Zajmoprimac, bilo 
kakva obuka osoblja o zaštit zdravlja i bezbednosti i bilo koje druge inicijative u 
vezi sa zdravljem na radu i upravljanjem bezbednosti koje je Zajmoprimac 
primenio ili planirao; 

(6) rezime svake promene u Ekološkim i socijalnim zakonima koja mogu da 
imaju materijalni efekat na Projekat; i 

(7) kopija bilo kojih informacija o Ekološkim i socijalnim pitanjima periodično 
dostavljenih od strane Zajmoprimca široj javnosti. 

(b) Počevši od Dana stupanja na snagu, Zajmoprimac, će preko MTTT, dostaviti 
periodične izveštaje o Projektu iz odeljka 4.04 (a) (v) Standardnih uslova poslovanja 
tromesečno, u roku od 60 dana nakon isteka perioda za koji se izveštava do 
završetka Projekta (što je potvrdila Banka). Takva izveštaji uključuju: 
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(1) Sledeće opšte informacije: 

(A) fizički napredak postignut u implementaciji Projekta do datuma 
izveštaja i tokom izveštajnog perioda; 

(B) stvarne ili očekivane poteškoće ili kašnjenja u implementaciji Projekta 
i njihov uticaj na plan implementacije i stvarni koraci preduzeti ili 
planirani za preduzimanje za prevazilaženje poteškoća i izbegavanje 
kašnjenja; 

(C) očekivane promene u datumu završetka Projekta; 

(D) ključne kadrovske promene u osoblju JIP-a, konsultantima ili 
izvođačima radova; 

(E) pitanja koja mogu uticati na troškove Projekta; i 

(F) bilo koji razvoj ili aktivnost koja bi mogla uticati na ekonomsku 
održivost bilo kog dela Projekta. 

(2) Grafikon napretka tipa bar, zasnovan na planu implementacije Projekta 
kaošto je izloženo u Planu implementacije Projekta, pokazujući napredak u 
svakom delu Projekta i uključujući grafikon planiranih i stvarnih izdataka. 

(3) Finansijski izveštaji koji prikazuju detalje troškova nastalih za svaki deo 
Projekta i korišćenje, zajedno sa izjavom koja pokazuju: 

(A) originalne procene troškova; 

(B) revidirane procene troškova, ako postoje, sa razlozima za promene; 

(C) originalni procenjeni izdaci i stvarni izdaci do danas; 

(D) razlozi za dosadašnje varijacije stvarnih izdataka u odnosu na 
prvobitno procenjene izdatke do danas; i 

(E) procenjeni izdaci za preostale kvartale godine. 

(4) Kratka izjava o statusu poštovanja svakog od zahteva koji je sadržan u 
ovom ugovoru. 

(c) Zajmoprimac, preko MTTT, podnosi tromesečno, u roku od 30 dana nakon 
završetka perioda o kome se izveštava, dok Projekat ne bude završen (uz potvrdu 
Banke), izveštaj koji se odnosi na sprovedeni konkursni postupak shodno Odeljku 
3.01 (d) gore. 

(d) Neposredno nakon pojave bilo kog incidenta ili nezgode koja se odnosi na 
Zajmoprimca ili Projekat koji ima ili će verovatno imati značajan negativan uticaj na 
životnu sredinu, radnike, ili na javno zdravlje ili zdravlje ili bezbednost na radu, 
Zajmoprimac će, preko MTTT obavestiti Banku i odmah nakon toga dati Banci 
obaveštenje o tome navodeći prirodu takvog incidenta ili nesreće i sve korake koje 
Zajmoprimac preduzima da ispravi isti. Tamo gde incident uključuje osetljive 
informacije u vezi sa osobom ili bilo koji rizik od odmazde, početno obaveštenje 
Banci ne sme da sadrži detalje o identitetu umešanih lica. Bez ograničavanja opštosti 
prethodnog, 

(1) incident ili nesreća u vezi sa Projektom, ako se dogode na bilo kojoj 
lokaciji koja se koristi za Projekat ili, ako su to uzrokovali radnici na projektu i / 
ili objekti, oprema, vozila ili plovila koja se koriste za Projekat ili se odnose na 
njega (bilo u toku upotrebe ili ne na bilo kojoj lokaciji Projekta i da li je ili ne 
koriste ovlašćena ili neneovlašćena lica); 

(2) smatra se da incident ili nesreća imaju značajan štetan uticaj na životnu 
sredinu ili javno zdravlje ili bezbednost na radu ako: 
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(A) bilo koji važeći zakon zahteva obaveštavanje o takvom incidentu ili 
nesreći bilo kom Vladinoj organu, 

(B) takav incident ili nesreća uključuje smrt bilo koje osobe (bilo da takva 
osoba jeste ili nije zaposlena od strane Zajmoprimca), 

(C) više od jedne osobe (bilo da su takve osobe zaposlene ili ne od 
strane Zajmoprimca) je zadobilo ozbiljnu povredu koja zahteva 
hospitalizaciju, 

(D) takav incident uključuje nasilje i uznemiravanje, maltretiranje, 
zastrašivanje i / ili eksploataciju, uključujući bilo koji oblik rodno 
zasnovanog nasilja; 

(E) takav incident uključuje prisilni i dečji rad koji se odnosi na Projekat; 
ili 

(F) takav incident ili nesreća je postao, ili je verovatno da će postati, 
javno dostupna informacija bilo putem medijskog izveštavanja ili na 
neki drugi način. 

(d) Zajmoprimac, preko MTTT, odmah će obavestiti Banku o značajanom protestu 
ili peticiji radnika ili predstavnika javnosti koja je usmerena na ili je u vezi sa 
Zajmoprimcem ili Projektom, što bi moglo imati materijalno negativan efekat na 
Zajmoprimca ili Projekat ili koji je postao ili će verovatno postati javno dostupna 
informacija putem medijskog izveštavanja ili na neki drugi način. U roku od deset 
dana od dobijanja bilo kog takvog obaveštenja, Zajmoprimac će dostaviti izveštaj 
zadovoljavajući za Banku, navodeći ishod istrage Zajmoprimca o takvom protestu i 
bilo koje preduzete ili predložene korake koje je Zajmoprimac preuzeo ili će preduzeti 
radi rešavanja pitanja pokrenutih u protestu ili peticiji. 

ČLAN IV – FINANSIJSKE ODREDBE 

Odeljak 4.01. Finansijska evidencija  i izveštavanje 

(a) Zajmoprimac će, u odnosu na odeljenja ili agencije Zajmoprimca odgovornih za 
implementaciju Projekta ili bilo kog njegovog dela, održavati procedure, evidenciju i 
račune adekvatne za odražavanje, u skladu sa međunarodno prihvaćenim 
računovodstvom standardima koji se dosledno primenjuju, operacija, resursa i 
izdataka koji se odnose na Projekat i praćenje i evidentiranje napretka Projekta 
(uključujući njegove troškove i koristi koji se iz toga mogu sagledati). 

(b) Zajmoprimac će: 

(1) imati evidenciju i račune iz Odeljka 4.01 (a) za svaku Fiskalnu godinu koja 
je predmet revizije od strane nezavisnih revizora prihvatljivih za Banku u skladu 
sa međunarodno prihvaćenim principima i standardima revizije; 

(2) dostaviti Banci što je pre moguće, ali u svakom slučaju ne kasnije od šest 
meseci nakon završetka svake Fiskalne godine, izveštaj takve revizije od 
strane takvih revizora takvog obima i tako detaljno koliko Banka može razumno 
zahtevati; i 

(3) dostaviti Banci druge informacije u vezi sa takvom evidencijom i računima, 
kao i njihova revizija, kako Banka s vremena na vreme može opravdano 
zahtev. 

ČLAN V – OBUSTAVA; UBRZANjE; OTKAZIVANjE 

Odeljak 5.01. Obustava 

U svrhe Odeljka 7.01(a)(xvii) Standardnih uslova poslovanja definisano je 
sledeće ukoliko: 
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(a) zakonodavni i regulatorni okvir koji se primenjuje na digitalnu infrastrukturu na 
teritoriji Zajmoprimca će biti izmenjen, suspendovan, ukinut, ili će se od njega odreći 
na način koji bi imao materijalno negativan efekat na Projekat ili sposobnost 
Zajmoprimca da izvršava svoje obaveze prema ovom ugovoru; 

(b) Bilo koji od događaja opisanih u odeljku 7.01 (a) (x) Standardnih uslova 
poslovanja desili su se u vezi sa Ugovorom o grantu. 

Odeljak 5.02. Ubrzanje dospeća 

Sledeće je naznačeno za svrhe Odeljka 7.06 (f) Standardnih uslova poslovanja: 
ukoliko nastupi bilo koji od slučajeva navedenih u Odeljku 5.01 i ne otkloni se za 
trideset (30) dana nakon što Banka o tome obavesti Zajmoprimca. 

ČLAN VI – STUPANjE NA SNAGU 

Odeljak 6.01. Prethodni uslovi za stupanje na snagu 

Sledeće je navedeno u svrhe odeljka 9.02 (c) Standardnih uslova poslovanja 
kao dodatni uslovi za stupanje na snagu ovog ugovora: 

(a) Banka će dobiti dokaze, u obliku i sadržaju koji zadovoljavaju Banku, da 
izvršenje i dostavljanje ovog ugovora i Ugovora o grantu u ime Zajmoprimca je 
propisno ovlašćeno ili ratifikovano u skladu sa svim neophodnim Vladinim 
procedurma, uključujući ratifikaciju od strane Narodne skupštine Republike Srbije. 
Takvi dokazi uključuju, kako bi se izbegla sumnja, sva pravna mišljenja predviđena 
Ugovorom o grantu i odeljkom 6.02 ovog ugovora. 

(b) Banka će dobiti saglasnost od Komisije za kontrolu državne pomoći Republike 
Srbije, potvrđujući da je Projekat u skladu sa važećim propisima o državnoj pomoći.  

(c) Ugovor o grantu, u obliku i sadržaju koji je zadovoljavajući za Banku, je 
potpisan i dostavljen i svi uslovi koji prethode njegovom stupanju na snagu su 
ispunjeni, izuzev stupanje na snagu ovog ugovora. 

(d) Zajmoprimac će uspostaviti JIP sa projektnim zadatkom i dovoljno 
kvalifikovanog osoblja posvećenog Projektu, zadovoljavajućeg za Banku. 

Odeljak 6.02. Pravno mišljenje 

Za potrebe Odeljka 9.03 (a) Standardnih uslova poslovanja, mišljenje će biti 
izdato u ime Zajmoprimca od strane ministra pravde Republike Srbije. 

Odeljak 6.03. Raskid zbog nestupanja na snagu 

Datum koji pada 180 dana nakon datuma ovog ugovora određen je u svrhe 
Odeljka 9.04 Standardnih uslova poslovanja. 
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ČLAN VII – RAZNO 

Odeljak 7.01. Obaveštenja 

Sledeće adrese se navode u svrhe Odeljka 10.01 Standardnih uslova 
poslovanja: 

Za Zajmoprimca:  

 

Ministarstvo finansija Republike Srbije 

Kneza Miloša 20 

11000 Beograd 

Republika Srbija 

Za: ministra finansija 

Faks:  + 381 11 361 8961 

 

Za Banku:  

 

Evropska banka za obnovu i razvoj 

One Exchange Square 

London EC2A 2JN  

Ujedinjeno Kraljevstvo 

Za: Sektor za administrativne poslove 

Faks: + 44-20-7338-6100 

 



38 
 

 

U POTVRDU NAPRED IZNETOG, ugovorne strane preko svojih propisno ovlašćenih 
predstavnika, potpisuju ovaj ugovor u četiri primerka na engleskom jeziku i predaju 
ga u Beogradu, Republika Srbija, na dan i u godini kako su napred navedeni. 

 

 

REPUBLIKA SRBIJA 

Potpisuje: _________________________ 

     Ime: Siniša Mali, s.r. 

     Zvanje: ministar finansija 

 

 

 

EVROPSKA BANKA 

ZA OBNOVU I RAZVOJ 

 

Potpisuje: _________________________ 

     Ime: Zsuzsanna Hargitai, s.r. 

     Zvanje: direktor 
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PRILOG 1 – OPIS PROJEKTA 

1. Svrha Projekta je pomoć Zajmoprimcu u ubrzanju razvoja brzih širokopojasnih 
mreža u belim zonama (bez pristupa širokopojasnoj mreži) širom ruralnih područja 
Srbije, fokusirajući se na škole kao pristupne tačke i prioritetne korisnike ruralnih 
širokopojasnih mreža. Banka će finansirati projektovanje i izgradnju širokopojasne 
infrastrukture middle mile segmenta koja će povezivati 500 škola / javnih ustanova u 
naseljima u belim zonama ruralne Srbije sa postojećom širokopojasnom 
infrastrukturom. Banka deluje kao vodeća IFI za ovaj Projekat, koji je u decembru 
2019. godine dobio odobrenje upravnog odbora WBIF za grant za Tehničku saradnju 
(“TC”) u iznosu od 1,7 miliona evra, za pripremu projekta, što uključuje studije 
izvodljivosti, cost-benefit analizu, indikativne procene troškova i preliminarni dizajn. 

MTTT će izgraditi middle mile segment infrastrukture od postojeće širokopojasne 
infrastrukture do škola, i obezbediće besplatno, dugoročno pravo korišćenja (25 
godina) operatorima izabranim putem otvorenog konkurentnog tendera. Zauzvrat, 
izabrani operatori paralelno će graditi infrastrukturu lastmile segmenta koja povezuje 
škole sa do 80.000 okolnih domaćinstava. Projekat je deo šire inicijative i predstavlja 
prvu od dve faze, dok je druga faza koja targetira i do 900 škola/javnih ustanova i 
135.000 domaćinstava, planirana kao zaseban projekat u 2021/2022 godini. 

MTTT će objaviti otvorene javne pozive, koji uključuju predložene lokacije škola i 
ciljani broj domaćinstava u blizini škola koje bi trebalo da budu obuhvaćene 
širokopojasnom infrastrukturom. Operatori će tada prijaviti svoje tačke prisustva 
optičke mreže od kojih bi MTTT gradio middle mile segment do škola. U slučaju da 
operator planira da investira u ciljano područje bele zone, u naredne tri godine, on će 
obavestiti MTTT o takvom investicionom planu, kako bi MTTT mogao da razmotri 
obustavljanje postupka državne pomoći za odgovarajuće ciljno područje u slučaju da 
uslovi za pružanje državne pomoći više nisu ispunjeni. Povezivanje middle mile 
segmenta u takvim belim zonama neće biti primenjeno. U slučaju da operatori ne 
vide ekonomsku opravdanost takvog poduhvata/investicije, jednostavno će preskočiti 
dokazivanje interesa tokom otvorenog javnog poziva koji će MTTT objaviti. 

Infrastruktura middle mile segmenta biće izgrađena na tehnološki neutralnoj osnovi, 
osiguravajući da se svi operatori elektronskih komunikacija mogu takmičiti. Cilj 
Projekta je da obezbedi konekciju brzine od najmanje 100 Mbps (ultrabrzi 
širokopojasni pristup) što većem broju seoskih naselja, u skladu sa državnom 
Strategijom za razvoj širokopojasnih mreža i usluga (2014) i opštim ciljevima EU 
(konekcija brzine od 30 Mbps za sve građane, i konekcija brzine od 100 Mbps za 
najmanje 50% stanovništva do 2020. godine). 

Očekuje se da će izgradnja middle mile segmenta podstaći operatore elektronskih 
komunikacija da razviju lastmile segmente infrastrukture u belim zonama u kojima je 
ovakvo povezivanje komercijalno neisplativo i koje bi bez državne intervencije ostale 
nepokrivene u godinama koje dolaze. U naseljima u kojima nema škola, druge javne 
ustanove (poput biblioteka ili centara mesnih zajednica) biće korišćene kao pristupne 
tačke. MTTT procenjuje da će preko 90% pristupnih tačaka uključenih u projekat biti 
seoske škole. 

2. Projekat se sastoji iz sledećih delova, koji podležu izmenama o kojima se 
Banka i Zajmoprimac povremeno mogu dogovoriti: 

Deo A: Projektovanje i izgradnja middle mile segmenta širokopojasne 
infrastrukture  

Deo B: Izgradnja lastmile segmenta širokopojasne infrastrukture od strane 
operatora elektronskih komunikacija. 

3. Očekuje se da Projekat bude završen do 31. decembra 2023. godine. 
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PRILOG 2 – KATEGORIJE I POVLAČENjA SREDSTAVA 

1. Tabela priložena uz ovaj prilog definiše Kategorije, iznos Zajma dodeljen svakoj 
Kategoriji i procenat izdataka koji će se finansirati u svakoj Kategoriji. 

2. Bez obzira na odredbe prethodnog stava 1, nikakvo Povlačenje sredstava neće 
se vršiti u pogledu: 

(a) izdataka nastalih pre datuma stupanja na snagu Ugovora o zajmu; i 

(b) izdataka pod bilo kojom kategorijom, osim i do prethodnog ispunjenja, u 
obliku i sadržaju prihvatljivom za Banku, ili po sopstvenom nahođenju Banke, 
odricanje, bilo u celini ili delimično i bilo podložno uslovima ili bezuslovno, sledećih 
precedentnih uslova: 

1) Izrada studije izvodljivosti iz odeljka 3.06, u obliku i sadržaju (koja će, da 
bi se izbegle sumnje, uključivati i zaključak studije) zadovoljavajućem za 
Banku;  

2) Izrada Plana implementacije projekta u obliku i sadržaju 
zadovoljavajućem za Banku; 

3) Imenovanje operatora elektronskih komunikacija u vezi sa izgradnjom 
lastmile segmenta širokopojasne mreže i funkcionisanjem i održavanjem 
middle mile segmenta širokopojasne mreže. 

4) Imenovanje kvalifikovanih konsultanata, prihvatljivih za Banku, koji će biti 
podrška JUP tokom pripreme i sprovođenja projekta; i 

5) Prijem izveštaja od nezavisnog konsultanta imenovanog od strane Banke 
u formi i sadržaju zadovoljavajućem za Banku, koji potvrđuje (i) da je 
izbor operatora elektronskih komunikacija odgovornih za rad i održavanje 
middle mile segmenta i izgradnju lastmile segmenta izvršen na osnovu 
otvorenog, transparentnog, nediskriminacionog i konkurentnog 
tenderskog postupka, u skladu sa važećim lokalnim zakonima i 
propisima o državnoj pomoći, na način zadovoljavajući za Banku i (ii) da 
je MTTT sklopio pravno obavezujuće ugovore sa operatorima 
elektronskih komunikacija izabranim na prethodno naveden način (iii) u 
skladu sa prethodno navedenim, oni će pružiti otvoren pristup 
infrastrukturi middle mile i lastmile segmenta izgrađenoj u sklopu 
Projekta svim operatorima elektronskih komunikacija koji žele da koriste 
infrastrukturu kako bi pružali usluge u skladu sa važećim lokalnim 
zakonima i propisima o državnoj pomoći. 
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Dodatak uz Prilog 2 

 

Kategorija Iznos Zajma alociran u 
valuti Zajma (EUR)  

  

Procenat 

izdataka koji će biti 
finansirani  

Deo (A): Projektovanje i 
izgradnja middle mile 
segmenta širokopojasne 
infrastrukture 

EUR 17.820.000 100% (bez dažbina) 

Upisna provizija EUR 180.000 100% 

Ukupan Zajam: EUR 18.000.000  
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PRILOG 3 – EKOLOŠKI I SOCIJALNI AKCIONI PLAN 

SRBIJA RURALNA ŠIROKOPOJASNA MREŽA ESAP (JUL 2020) 51835 

Broj. Postupak 

Ekološki i 

Socijalni rizici 

(Odgovornost/ 

Prednosti) 

Uslov 

(Zakonodavna, 

EBRD PR, 

Najbolja praksa) 

Resursi, Investicione 

potrebe , 

Odgovornost 

Raspored 

Cilj i kriterijumi 

ocenjivanja za 

uspešnu primenu 

Status 

PR1 Menadžment zaštite životne sredine, zdravlja i bezbednosti 

1.1 

Osigurati da za DDAD 

postoje formalni sistemi 

upravljanja rizicima u 

upravljanju životnom 

sredinom, zdravljem i 

bezbednošću, tako da se 

usklade sa međunarodno 

priznatim sistemima kao što 

su ISO 14001 i OHSAS 

18001 sa posebnim fokusom 

na izbor i upravljanje 

dobavljačima, kao i 

usklađenost sa zakonskim 

propisima o zaštiti životne 

sredine, zdravlju i 

bezbednosti 

Usklađenost sa 

nacionalnim 

zakonom i PR1 

Nacionalni zakon 

& PR1 
Interni resursi klijenta Sve vreme 

Izveštaj u godišnjem 

ekološkom i 

socijalnom izveštaju 

(AESR) 

 

PR2 Rad i uslovi rada 

2.1 Menadžment izvođača i 

menadžment rada 

Sistem upravljanja 

dobavljačima u skladu sa 

PR 2 i međunarodnim 

standardima (kao što je SA 

8000) kako bi se osigurala 

standardizacija u pogledu 

Usklađenost sa 

nacionalnim 

zakonodavstvom & 

PR2 

 

Nacionalno 

zakonodavstvo 

EBRD PR 2 (ILO 

standardi) 

Međunarodni 

standardi-SA 

8000 

Interni resursi klijenta U roku od 90 

dana od EBRD 

Ugovora o 

Zajmu  

Izvešteno EBRD-u 

putem AESR-a. 
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Broj. Postupak 

Ekološki i 

Socijalni rizici 

(Odgovornost/ 

Prednosti) 

Uslov 

(Zakonodavna, 

EBRD PR, 

Najbolja praksa) 

Resursi, Investicione 

potrebe , 

Odgovornost 

Raspored 

Cilj i kriterijumi 

ocenjivanja za 

uspešnu primenu 

Status 

upravljanja, izveštavanja i 

poštovanja tokom 

građevinskih radova  

Osigurati da zakonski uslovi 

rada i zaštite na radu budu i 

dalje uključeni u tendersku i 

ugovornu dokumentaciju 

2.2 Interni mehanizam za žalbe 

sa dobavljačima 

Osigurati da formalni 

mehanizam za pritužbe 

građevinskih radnika u 

skladu sa PR2 bude na 

snazi od strane dobavljača. 

Dobavljači treba da 

obaveste radnike o 

mehanizmu i procedurama u 

vreme zapošljavanja na 

njihovom lokalnom jeziku. 

Kao najbolja praksa, treba 

uspostaviti opcije anonimnih 

mehanizama za pritužbe da 

podstaknu slobodno 

pokretanje zabrinutosti.  

 

Formalizovani i 

poboljšani odnosi 

među zaposlenima i 

upravljanje 

EBRD PR 2 Interni resursi klijenta Sprovođenje 

formalnog 

mehanizma za 

žalbe tokom 

izgradnje i 

operacija 

Evidencija pritužbi i 

rešenja zaposlenih 

prijavljenih EBRD-u 

preko AESR-a 

 

PR4 Zdravlje i bezbednost 

4.1 Zdravlje na radu i 

bezbednost 

Nadgledati praksu zaštite na 

radu kod dobavljača, 

Upravljanje rizikom 

na radu 

Nacionalno 

zakonodavstvoEB

RD PR 4 

Interni resursi klijenta Prethodno 

aktivnostima 

izgradnje  i na 

regularnoj 

Izvešteno EBRD-u 

putem AESR-a. 

U slučaju 

materijalnog 
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Broj. Postupak 

Ekološki i 

Socijalni rizici 

(Odgovornost/ 

Prednosti) 

Uslov 

(Zakonodavna, 

EBRD PR, 

Najbolja praksa) 

Resursi, Investicione 

potrebe , 

Odgovornost 

Raspored 

Cilj i kriterijumi 

ocenjivanja za 

uspešnu primenu 

Status 

osigurati da postoje uslovi 

za usklađenost sa propisima 

o zaštiti na radu u 

ugovorima, osigurati da 

dobavljač ima uspostavljen 

sistem upravljanja OHS, 

osigurati OHS uvodnu obuku 

za za građevinske radnike, 

osigurati da je PPE (zaštitna 

oprema) pružena i da je 

nose radnici, snimati blizu 

promašaja i materijalne 

nesreće i proceniti takve 

incidente, propisati mere za 

ublažavanje i nadgledati 

poboljšanje, osigurati da 

postoje mere sprečavanja 

nezgoda kao što je 

odgovarajuća zaštita ivica. 

osnovi incidenta, odmah 

obavestiti EBRD  

4.2 H&S za decu školskog 

uzrasta i javnost 

Pre početka radova, 

raspored rada dostaviti 

lokalnim opštinama, školama 

i javnosti. Osigurati da je 

radno područje dobro 

ograđeno, pešački prolaz 

siguran, natpisi vidljivi i jasni. 

Ako je potrebno, privremena 

saobraćajna signalizacija i / 

ili osobe za bezbednost u 

saobraćaju nalaze se na 

Upravljanje javnom i 

bezbednosti dece 

školskog uzrasta 

Nacionalno 

zakonodavstvoEB

RD PR 4 

Interni resursi klijenta Prethodno 

aktivnostima 

izgradnje  i na 

regularnoj 

osnovi 

Izvešteno EBRD-u 

putem AESR-a. 

U slučaju 

materijalnog 

incidenta, odmah 

obavestiti EBRD 
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Broj. Postupak 

Ekološki i 

Socijalni rizici 

(Odgovornost/ 

Prednosti) 

Uslov 

(Zakonodavna, 

EBRD PR, 

Najbolja praksa) 

Resursi, Investicione 

potrebe , 

Odgovornost 

Raspored 

Cilj i kriterijumi 

ocenjivanja za 

uspešnu primenu 

Status 

lokaciji. 

HS uvodna obuka za 

građevinske radnike, 

evidentiranje blizine 

promašaja i materijalne 

nezgode i proceniti pojavu 

takvih incidenata koji se tiču 

dece, javnosti i saobraćaja, 

propisivanje mera 

ublažavanja i praćenje 

poboljšanja, osiguravanje 

mera prevencije nezgoda 

4.3 Logovanje i prijavljivanje 

incidenata 

Osigurati da izvođači radova 

loguju  near miss i/ili 

materijalne incidente kao i da 

izveštavaju DDAD 

Osigurajte da dobavljači  

urade dubinsku analizu 

incidenata i sprovedu 

preventivne mere. 

O svim materijalnim 

incidentima odmah obavestiti 

Banku 

Upravljanje javnom i 

bezbednosti radnika  

Nacionalno 

zakonodavstvoEBR

D PR 4 

Interni resursi izvođača 

radova i DDAD’s 

U roku od 3 

meseca od 

potpisivanja 

projekta  

Izvestiti o sistemu 

prijavljivanja i 

izveštavanja, kao i 

materijalnim 

incidentima i njihovim 

uzrocima u AESR  

 

 

O svim materijalnim 

incidentima odmah 

obavestiti Banku 

 

PR8 Kulturna baština (“CH”) 

8.1 CH odobrenje za novi 

društveni rad 

Osigurajte da svaki građevinar 

i izvođač imaju šanse da 

Usklađenost sa 

nacionalnim 

zakonodavstvom i 

PR8 

Nacionalno 

zakonodavstvoEBR

D PR 8 

Interni resursi klijenta Pre izgradnje Odobrenje organa za 

kulturnu baštinu za 

izgradnju. 

Izvešteno EBRD-u 
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Broj. Postupak 

Ekološki i 

Socijalni rizici 

(Odgovornost/ 

Prednosti) 

Uslov 

(Zakonodavna, 

EBRD PR, 

Najbolja praksa) 

Resursi, Investicione 

potrebe , 

Odgovornost 

Raspored 

Cilj i kriterijumi 

ocenjivanja za 

uspešnu primenu 

Status 

pronađu postupke u skladu sa 

nacionalnim zakonom. 

Nadgledajte njihove postupke 

slučajnog pronalaska i striktno 

se pridržavajte nacionalnog 

zakona. 

putem AESR-a. 

 

PR10 Javne konsultacije 

10.1 Mehanizam za žalbe javnosti 

od strane izvođača i DDAD 

U toku izgradnje i operacija, 

osigurati da postoji javni 

mehanizam za žalbe 

(jednostavne kontakt tačke, 

najava, pravovremeni 

odgovor, sistem za 

prijavljivanje) 

Usklađenost sa 

nacionalnim 

zakonom i PR10 

Nacionalni zakon, 

PR10 

Interni resursi klijenta Sve vreme Izvešteno EBRD-u 

putem AESR-a. 
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Član 3. 

Ovaj zakon stupa na snagu osmog dana od dana objavljivanja u „Službenom 
glasniku Republike Srbije - Međunarodni ugovori”. 
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O B R A Z L O Ž E NJ E 

 
I. USTAVNI OSNOV ZA DONOŠENjE ZAKONA  

 
Ustavni osnov za donošenje ovog zakona sadržan je u odredbi člana 99. stav 1. tačka 4. 

Ustava Republike Srbije, kojom je propisano da Narodna skupština potvrđuje međunarodne 
ugovore kad je zakonom predviđena obaveza njihovog potvrđivanja.  

 
II. RAZLOZI ZA POTVRĐIVANjE UGOVORA 
  
Razlozi za potvrđivanje Ugovora o zajmu (Projekat izgradnje širokopojasne 

komunikacione infrastrukture u ruralnim predelima) između Republike Srbije i Evropske banke 
za obnovu i razvoj, potpisanog 30. decembra 2020. godine u Beogradu (u daljem tekstu: Ugovor 
o zajmu), sadržani su u činjenici da je Evropska banka za obnovu i razvoj odobrila zajam od 
18.000.000 evra Republici Srbiji, kao zajmoprimcu. 

Prema odredbi člana 5. stav 2. Zakona o javnom dugu („Službeni glasnik RS”, br. 61/05, 
107/09, 78/11, 68/15, 95/18, 91/19 i 149/20) Narodna skupština Republike Srbije, između 
ostalog, odlučuje o zaduživanju Republike Srbije putem uzimanja dugoročnih kredita. 

Takođe, Narodna skupština potvrđuje Ugovor o zajmu, kao međunarodni ugovor, u 
skladu sa odredbama člana 14. stav 1. Zakona o zaključivanju i izvršavanju međunarodnih 
ugovora („Službeni glasnik RS”, broj 32/13). 

Zakonom o budžetu Republike Srbije za 2020. godinu („Službeni glasnik RSˮ, br. 84/19, 
60/20-dr. propis, 62/20-dr. zakon, 65/20-dr. zakon i 135/20) i Zakonom o budžetu Republike 
Srbije za 2021. godinu („Službeni glasnik RSˮ, broj 149/20) u članu 3. odobreno je zaduživanje 
kod Evropske banke za obnovu i razvoj (u daljem tekstu: EBRD) za implementaciju projekta 
Izgradnja širokopojasne komunikacione infrastrukture u ruralnim predelima Republike Srbije - 
Faza 1, što se odnosi na ovo zaduženje do iznosa od 18 miliona evra (u daljem tekstu: 
Projekat). 

Širokopojasni internet predstavlja način povezivanja na internet koji omogućava veliku 
brzinu prenosa podataka. Razvoj širokopojasnih mreža u velikoj meri utiče na povećanje 
kvaliteta svakodnevnog života ljudi i pomaže u efikasnijem funkcionisanju u mnogobrojnim 
oblastima. Uvođenjem ovog sistema omogućava se bolji i brži razvoj društva, olakšava se 
komunikacija i povećava dostupnost državne administracije građanima (e-government), 
osavremenjuje se proces učenja (e-learning), pružaju se brže i kvalitetnije usluge iz oblasti 
medicine (e-health) i omogućavaju trgovine i plaćanja sa udaljenih mesta (e-commerce). 
Širokopojasni pristup je postao značajna karika u razvoju ruralnih i udaljenih oblasti, kao i u 
razvoju industrijskih oblasti i povezivanju privrednih regiona zemlje.  

Posebna pažnja je usmerena na povećanje brzine protoka podataka na internetu u 
školama seoskih područja, koja nije na zavidnom nivou. Opremanje škola u ruralnim sredinama 
informacionom mrežom bi znatno poboljšalo kvalitet nastave i omogućilo realizaciju nastave na 
daljinu. Isto tako bi se unapredila i obogatila nastava u online okuženju (elektronske 
konferencije, predmetni blogovi, diskusione tribine, razmena informacija, elektronska testiranja 
itd.). 

Sprovođenjem ovog projekta obezbedio bi se razvoj brzih širokopojasnih mreža u belim 
zonama (područja koja nemaju pristup širokopojasnoj mreži) u ruralnim područjima širom 
Republike Srbije, fokusirajući se na škole kao pristupne tačke i prioritetne korisnike. Navedene 
pristupne tačke će predstavljati mesta sa kojih će se dalje širiti širokopojasna mreža do 
domaćinstava, koja zbog svoje udaljenosti od gradskih sredina nisu mogla da se razvijaju. 
Dakle, Projekat će omogućiti izgradnju širokopojasne infrastrukture middle mile segmenta koja 
će povezivati 500 škola/javnih ustanova u naseljima u belim zonama seoskih područja sa 
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postojećom širokopojasnom infrastrukturom i obezbediti besplatno, dugoročno pravo korišćenja 
operatorima elektronskih komunikacija izabranim putem javnog tendera. Zauzvrat, izabrani 
operatori paralelno će graditi infrastrukturu lastmile segmenta (telekomunikaciona tehnologija 
koja prenosi signale iz širokopojasne mreže na relativno maloj udaljenosti – od kuće do kuće) 
koja povezuje škole sa do 80.000 okolnih domaćinstava. Projekat je deo šire inicijative i 
predstavlja prvu od dve faze, dok je druga faza, koja targetira i do 900 škola/javnih ustanova i 
135.000 domaćinstava, planirana kao zaseban projekat u 2021/2022. godini. 

Predviđa se da će izgradnja middle mile segmenta podstaći operatore elektronskih 
komunikacija da razviju lastmile segmente infrastrukture u belim zonama, obzirom da   je 
ovakvo povezivanje komercijalno neisplativo, i koje bi bez državne intervencije ostale 
nepokrivene u narednim godinama. U naseljima u kojima nema škola, druge javne ustanove 
(poput biblioteka ili centara mesnih zajednica) biće korišćene kao pristupne tačke.  

Ovaj projekat je u decembru 2019. godine dobio odobrenje upravnog odbora Western 
Balkans Investment Framework („WBIF”) za grant za Tehničku saradnju („TC”) u iznosu od 1,7 
miliona evra, za pripremu projektne dokumentacije, što uključuje studije izvodljivosti, cost-
benefit analizu, indikativne procene troškova i preliminarni dizajn. Realizacija Projekta će se 
sprovoditi u dva dela: 

Deo A:  Projektovanje i izgradnja middle mile segmenta širokopojasne infrastrukture; i 
Deo B: Izgradnja lastmile segmenta širokopojasne infrastrukture od strane operatora 

elektronskih komunikacija. 
Važnost realizacije ovog projekta ogleda se u činjenici da su donete brojne strategije i 

agende koje se bave unapređenjem javnog upravljanja i poslovnog ambijenta putem podrške 
novih tehnologija i inovacija kroz digitalizaciju i uvođenje širokopojasnog interneta. Takođe, 
donete regulative definišu način unapređenja usluga koje pospešuju ekonomske prilike u manje 
razvijenim sredinama, obezbeđuju konekciju brzine od najmanje 100 Mbps (ultrabrzi 
širokopojasni pristup) u što većem broju seoskih naselja i olakšavaju pristup informacijama 
(Strategija za razvoj širokopojasnih mreža i servisa (2014), Strategija razvoja mreža nove 
generacije do 2023. godine (2018), Strategija za razvoj informatičkog društva do 2020. godine i 
Strategija za razvoj elektronskih komunikacija do 2020. godine koje zajedno čine Digitalnu 
Agendu Republike Srbije, Digitalna Agenda EU za Zapadni Balkan, Strategija EBRD-a za Srbiju 
(BSD/SB17-1/F), Strategija ekonomske inkluzije EBRD-a (BDS17-067) i Strategija IKT sektora 
EBRD-a (BDS14-052)). 

Implementacija Projekta će omogućiti uravnoteženi regionalni razvoj, smanjiti nedostatak 
kvalifikovane radne snage i omogućiti ostanak stanovništva u seoskim područjima. Isto tako, 
širenje širokopojasnih sistema obezbedilo bi rešavanje problema digitalne nejednakosti između 
gradskih i seoskih sredina, a samim tim bi se obrazovale nove tačke razvoja u nerazvijenim 
područjima. Korisnici ovih sistema će imati priliku da usavrše digitalne veštine i pristupe 
kreiranju novih digitalnih sadržaja, a sve u cilju boljeg i kvalitetnijeg obrazovanja, otvaranju 
novih radnih mesta i povećanju kako lokalne, tako i globalne tržišne konkurentnosti.  

Zaključkom Vlade 05 Broj: 48-10661/2020 od 24. decembra 2020. godine, utvrđena je 
Osnova za vođenje pregovora, određen sastav delegacije Republike Srbije (predstavnici 
Ministarstva finansija i Ministarstva trgovine, turizma i telekomunikacija) koja je vodila pregovore 
sa EBRD i usvojen Nacrt ugovora o zajmu, što je rezultiralo njegovim potpisivanjem 30. 
decembra 2020. godine u Beogradu. 

U sprovođenju Projekta ulogu Promotera imaće Ministarstvo trgovine, turizma i 
telekomunikacija. 
  Prema odredbama Standardnih uslova poslovanja od 1. oktobra 2018. godine, koje 
EBRD primenjuje u svojoj poslovnoj politici i praksi kod odobravanja pozajmica klijentima, ovaj 
zajam je odobren pod sledećim finansijskim uslovima:  

- iznos zaduženja 18.000.000 evra; 
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- period raspoloživosti zajma je tri godine od datuma potpisivanja Ugovora o zajmu, 

odnosno do 31. decembra 2023. godine što je i rok za završetak Projekta; 

- isplata sredstava zajma u tranšama, čiji je minimalni iznos 100.000 evra; 

- period dospeća zajma je do 15 godina, uključujući period počeka do tri godine, 

nakon čega će otpočeti otplata glavnice zajma u 24 jednake polugodišnje rate, pri 

čemu je prvi datum otplate zajma 22. decembar 2023. godine, a poslednji datum 

otplate zajma 22. jun 2035. godine; 

- primena varijabilne kamatne stope jednake referentnoj kamatnoj stopi - 

šestomesečni EURIBOR, uvećanoj za fiksnu maržu od 1%, uz mogućnost da se 

kamatna stopa fiksira ako se proceni da je to povoljnija opcija sa stanovišta 

upravljanja javnim dugom; 

- predviđena mogućnost prevremene otplate, kao i otkazivanja zajma u minimalnom 

iznosu od 1.000.000 evra; 

- provizija koja se plaća banci za neiskorišćeni deo zajma od 0,5% godišnje; 

- upisna provizija po stopi od 1% ukupnog iznosa zajma (180.000 evra) plaća se 

jednokratno iz sredstava odobrenog zajma. 

 
III. OBJAŠNjENjE OSNOVNIH PRAVNIH INSTITUTA I POJEDINAČNIH REŠENjA  
 
Odredbom člana 1. ovog zakona predviđa se potvrđivanje Ugovora o zajmu (Projekat 

izgradnje širokopojasne komunikacione infrastrukture u ruralnim predelima) između Republike 
Srbije i Evropske banke za obnovu i razvoj, koji je potpisan u Beogradu, 30. decembra 2020. 
godine u originalu na engleskom jeziku. 

Odredba člana 2. ovog zakona sadrži tekst Ugovora o zajmu (Projekat izgradnje 
širokopojasne komunikacione infrastrukture u ruralnim predelima) između Republike Srbije i 
Evropske banke za obnovu i razvoj, u originalu na engleskom i prevodu na srpski jezik.  

U odredbi člana 3. uređuje se stupanje na snagu ovog zakona.  
 

IV. FINANSIJSKE OBAVEZE I PROCENA FINANSIJSKIH SREDSTAVA KOJA 
NASTAJU IZVRŠAVANjEM ZAKONA 

  
Za sprovođenje ovog zakona obezbeđivaće se sredstva u budžetu Republike Srbije.  


	TABLE OF CONTENTS
	Section 1.01. Incorporation of Standard Terms and Conditions
	Section 1.02. Definitions
	"Environmental and Social
	Section 1.03. Interpretation
	Section 2.01. Amount and Currency
	Section 2.02. Other Financial Terms of the Loan
	Section 2.03. Drawdowns
	Section 3.01. Other Affirmative Project Covenants
	Section 3.02. Project Implementation Unit
	Section 3.03. Procurement
	Section 3.04. Environmental and Social Compliance Covenants
	Section 3.05. Consultants
	Section 3.06. Project Study
	Section 3.07. Reporting Frequency and Submission Requirements
	Section 4.01. Financial Records and Reports
	Section 5.01. Suspension
	Section 5.02. Acceleration of Maturity
	Section 6.01. Conditions Precedent to Effectiveness
	Section 6.02. Legal Opinion
	Section 6.03. Termination for Failure to Become Effective
	Section 7.01. Notices
	Odeljak 1.01. Unošenje Standardnih uslova poslovanja
	Odeljak 1.02. Definicije
	Odeljak 1.03. Tumačenje

	ČLAN II – GLAVNI USLOVI ZAJMA
	Odeljak 2.01. Iznos i valuta
	Odeljak 2.02. Ostali finansijski uslovi Zajma
	Odeljak 2.03. Povlačenja sredstava

	ČLAN III – IZVRŠENjE PROJEKTA
	Odeljak 3.01. Ostale afirmativne odredbe Projekta
	Odeljak 3.02. Jedinica za implementaciju Projekta
	Odeljak 3.03. Nabavka
	Odeljak 3.04. Odredbe o ekološkoj i socijalnoj usklađenosti
	Odeljak 3.05. Konsultanti
	Odeljak 3.06. Projektna studija
	Odeljak 3.07. Učestalost izveštavanja i zahtevi za predaju

	ČLAN IV – FINANSIJSKE ODREDBE
	Odeljak 4.01. Finansijska evidencija  i izveštavanje

	ČLAN V – OBUSTAVA; UBRZANjE; OTKAZIVANjE
	Odeljak 5.01. Obustava
	Odeljak 5.02. Ubrzanje dospeća
	Odeljak 6.01. Prethodni uslovi za stupanje na snagu
	Odeljak 6.02. Pravno mišljenje
	Odeljak 6.03. Raskid zbog nestupanja na snagu

	ČLAN VII – RAZNO
	Odeljak 7.01. Obaveštenja


